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Preface 
 

 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines for use by all branches, agencies, 

departments, bureaus, offices, or instrumentalities of the government, including government-

owned and/or -controlled corporations, government financial institutions, state universities 

and colleges, local government units, and autonomous regional government. The procedures 

and practices presented in this document have been developed through broad experience, and 

are for mandatory use in projects that are financed in whole or in part by the Government of 

the Philippines or any foreign government/foreign or international financing institution in 

accordance with the provisions of the 2016 revised Implementing Rules and Regulations 

(IRR) of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 

bill of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 

eligibility requirements of Bidders; (iii) the expected contract duration; and (iv) the 

obligations, duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs against the 

requirements of the specific Works to be procured. If duplication of a subject is inevitable in 

other sections of the document prepared by the Procuring Entity, care must be exercised to 

avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 

the final documents. The following general directions should be observed when using the 

documents: 

a. All the documents listed in the Table of Contents are normally required for the 

procurement of Infrastructure Projects. However, they should be adapted as 

necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address for 

bid submission,” should be furnished in the Instructions to Bidders, Bid Data 

Sheet, and Special Conditions of Contract.  The final documents should 

contain neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation to 

Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 

Specifications, Drawings, and Bill of Quantities are not part of the text of the 

final document, although they contain instructions that the Procuring Entity 

should strictly follow.  

d. The cover should be modified as required to identify the Bidding Documents 

as to the names of the Project, Contract, and Procuring Entity, in addition to 

date of issue. 
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e. Modifications for specific Procurement Project details should be provided in 

the Special Conditions of Contract as amendments to the Conditions of 

Contract.  For easy completion, whenever reference has to be made to specific 

clauses in the Bid Data Sheet or Special Conditions of Contract, these terms 

shall be printed in bold typeface on Sections I (Instructions to Bidders) and III 

(General Conditions of Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-

Assisted Projects, these will be covered by a separate issuance of the 

Government Procurement Policy Board.   
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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical 

services or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the 

Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and 

Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting 

Firm for Procurement of Consulting Services; as the case may be,  as recorded in the Contract 

Form signed by the parties, including all attachments and appendices thereto and all 

documents incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in 

these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or 

consultant. 

CPI – Consumer Price Index. 
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DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except 

Consulting Services and Infrastructure Projects, which may be needed in the transaction of 

public businesses or in the pursuit of any government undertaking, project or activity, 

whether in the nature of equipment, furniture, stationery, materials for construction, or 

personal property of any kind, including non-personal or contractual services such as the 

repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial, 

security, and related or analogous services, as well as procurement of materials and supplies 

provided by the Procuring Entity for such services. The term “related” or “analogous 

services” shall include, but is not limited to, lease or purchase of office space, media 

advertisements, health maintenance services, and other services essential to the operation of 

the Procuring Entity. (2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB 

Circular No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  
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SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
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Republic of the Philippines 

Province of Laguna 

Municipality of Paete 

Tel. Nos. (049) 501-6490-101, (049) 557-0001  

Invitation to Bid Slope Protection & Road Improvements 

at Feeder Road Sitio Casile Barangay Quinale 

 
1. The Municipality of Paete, Laguna, through the Disaster Reduction and 

Rehabilitation Program-NDRRMC intends to apply the sum of three hundred 

seventy three thousand four hundred ninety-seven pesos and 40/100 only (Php 

373,497.40)  being the Approved Budget for the Contract (ABC) to payments under 

the contract for Slope Protection & Road Improvements at Feeder road, Sitio Casile 

Barangay Quinale, Paete, Laguna.  Bids received in excess of the ABC shall be 

automatically rejected at bid opening. 

Description of Work 

 
 

 

 

2. The Municipality of Paete, Laguna now invites bids for the above Procurement 

Project.  Completion of the Works is required 60 calendar days. Bidders should have 

completed a contract similar to the Project.  The description of an eligible bidder is 

contained in the Bidding Documents, particularly, in Section II (Instructions to 

Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from Municipality of Paete, 

Laguna and inspect the Bidding Documents at the address given below from 8:00 am 

to 5:00 pm Monday to Friday. 

 

5. A complete set of Bidding Documents may be acquired by interested bidders on April 

29-May 19, 2021 from given address and website/s upon payment of a nonrefundable 

fee for the Bidding Documents in the amount of Five hundred pesos only (Php 

500.00). It may also be downloaded free of charge from the website of the Philippine 

REQ

Mobilization/ Demobilization 2.11% Net Area 55.20        m3

Temporary Facilities 6.65% 1               Total Length 31.00        meters

Safety and Health 19.43% 1               

Project Signages 1.70% 1               GROUTED RIPRAP

 Grouted Riprap (Class B) 52.58% 1               = 15.00 m3

Concrete Works 17.53% = 7.20 m3

= 15.00 m3

= 18.00 m3

55.20  m3

TOTAL 100.00% NO. OF DAYS 60.00        Days

0.60 X 5.00 X 5.0O m

0.60 X 4.00 X 6.00 m / 2

0.60 X 5.00 X 5.00 m

0.60 X 4.00 X 15.00 m / 2

PROJECT DESCRIPTIONDESCRIPTION OF WORKS TO BE DONE % OF TOTAL
DESCRIPTION

Water Truck

One Bagger Mixer

EQUIPMENT
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Government Electronic Procurement System (PhilGEPS) and the website of the 

Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding 

Documents not later than the submission of their bids. The Procuring Entity shall allow 

the bidder to present its proof of payment for the fees presented in person through 

BAC Secretariat.  

 

 

6. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address as indicated below on or before May 19, 2021@ 9:00 am. Late bids 

shall not be accepted. 

 

7. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 16.  

 

8. Bid opening shall be on May 19, 2021@10:30 am at the given address below 

Municipal Building, Municipal Hall, J.V. Quesada St. Brgy 1, Paete, Laguna Bids 

will be opened in the presence of the bidders’ representatives who choose to attend 

the activity.    

The  schedule of BAC activities is as follows: 

BAC Activities Schedule 

1. Advertisement/Issuance of Bidding Documents April 29-May 13, 2021 

2.Deadline of Submission of Bids May 19, 2021 @9:00 am 

3. Opening of Bids  May 19, 2021 @10:30 am 

4. Bid Evaluation May 20, 2021 

5. Post-qualification May 21&24, 2021 

6. Notice of Award May 26, 2021 

7. Contract Agreement June 3, 2021 

 8. Notice to Proceed June 4, 2021 

 

 

9. The Municipality Of Paete, Laguna reserves the right to reject any and all bids, 

declare a failure of bidding, or not award the contract at any time prior to contract 

award in accordance with Sections 35.6 and 41 of the 2016 revised Implementing 

Rules and Regulations (IRR) of RA No. 9184, without thereby incurring any liability 

to the affected bidder or bidders.  

 

10. For further information, please refer to: 
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Christine M. Cainto 

Bac Secretariat 

J.V. Quesada St. B-1 Paete, Laguna 

odacrem_12@yahoo.com 

049-501-6490-101  

Paete.gov.ph 

 

11. You may visit the following websites: 

 

For downloading of  Bidding Documents: www.philgeps.gov.ph and 

www.Paete.gov.ph   

 

 

________________________________ 

 ANTONIO C. DELA ROSA 

                                                    BAC CHAIRMAN 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.philgeps.gov.ph/
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Section II. Instructions to Bidders 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

13 

 

INSTRUCTIONS TO BIDDERS 

1.  Introduction  

The Municipality of Paete, Laguna, through the Disaster Reduction and Rehabilitation 

Program-NDRRMC intends to apply the sum of  three hundred seventy-three thousand four 

hundred ninety-seven pesos and 40/100 only (Php 373,497.40) being the Approved Budget 

for the Contract (ABC) to payments under the contract for Slope protection and Road 

Improvements  at feeder road, Sitio Casile Barangay Quinale, Paete, Laguna The bidding 

process assumes the following timetable:  

BAC Activities Schedule 

1. Advertisement/Issuance of Bidding Documents April 29-May 13, 2021 

2.Deadline of Submission of Bids May 19, 2021 @9:00 am 

3. Opening of Bids  May 19, 2021 @10:30 am 

4. Bid Evaluation May 20, 2021 

5. Post-qualification May 21&24, 2021 

6. Notice of Award June 3, 2021 

The eligibility and technical documents of the Bid as specified in Section IX. Checklist of 

Technical and Financial Documents.  

1. Please read Bid Data Sheet for additional requirements. 

2. Please read Special Condition of Contract. 

Note: deadline of Submission is on May 19, 2021 @9:00 am based on the Municipal Bundy 

clock, Late bids will not be accepted. 

 

ANTONIO C. DELA ROSA 

BAC  Chairman 
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1. Scope of Bid 
 

The Procuring Entity, Municipality of Paete, Laguna invites Bids for the Slope 

Protection and Road Improvements at Feeder road, Sitio Casile Barangay Quinale, 

Paete, Laguna with Project Identification Number IP-009-21-SLOPE PROTECTION-

ROAD 

 

[Note: The Project Identification Number is assigned by the Procuring Entity based 

on its own coding scheme and is not the same as the PhilGEPS reference number, 

which is generated after the posting of the bid opportunity on the PhilGEPS website.]  

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for year 2021 in 

the amount of Three hundred seventy-three thousand four hundred ninety-

seven pesos and 40/100 only (Php 373,497.40). 

 

2.2. The source of funding is: 

a. NGA, the General Appropriations Act or Special Appropriations. 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 

and its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid  by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the 

site, determined the general characteristics of the contracted Works and the conditions 

for this Project, such as  the location and the nature of the work; (b) climatic 

conditions; (c) transportation facilities; (c) nature and condition of the terrain, 

geological conditions at the site communication facilities, requirements, location and 

availability of construction aggregates and other materials, labor, water, electric 

power and access roads; and (d) other factors that may affect the cost, duration and 

execution or implementation of the contract, project, or work and examine all 

instructions, forms, terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the 

highest standard of ethics during the procurement and execution of the contract.  They 
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or through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 

9184 or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the PSA’s CPI, except under conditions provided for in 

Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section  23.4.2 of 

the 2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a 

decision of the UN Security Council taken under Chapter VII of the Charter of the 

UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by 

the Procuring Entity as stated herein, but in no case more than fifty percent 

(50%) of the Project.  

 

  The Procuring Entity has prescribed that: 

 

a. Subcontracting is not allowed. 

 

7.1. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding , state:] The Bidder must submit together with its Bid the 

documentary requirements of the subcontractor(s) complying with the 

eligibility criterial stated in ITB Clause 5 in accordance with Section 23.4 of 

the 2016 revised IRR of RA No. 9184 pursuant to Section 23.1 thereof.   

 

7.2. [If subcontracting is allowed during the contract implementation stage, state:] 

The Supplier may identify its subcontractor during the contract 
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implementation stage.  Subcontractors identified during the bidding may be 

changed during the implementation of this Contract.  Subcontractors must 

submit the documentary requirements under Section 23.1 of the 2016 revised 

IRR of RA No. 9184 and comply with the eligibility criteria specified in ITB 

Clause 5 to the implementing or end-user unit.   

 

7.3. Subcontracting of any portion of the Project does not relieve the Contractor of 

any liability or obligation under the Contract.  The Supplier will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants, 

or workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address Municipal Building, Municipal Hall 

J.V. Quesada st. Brgy 1 Paete, Laguna and as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part 

of the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and 

receipt of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The  first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by 

the appropriate Philippine foreign service establishment, post, or the 

equivalent office having jurisdiction over the foreign bidder’s affairs in the 

Philippines.  For Contracting Parties to the Apostille Convention, only the 

translated documents shall be authenticated through an apostille pursuant to 

GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation 

shall govern, for purposes of interpretation of the bid. 
 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid 

special PCAB License, and registration for the type and cost of the contract for 

this Project. Any additional type of Contractor license or permit shall be 

indicated in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen) assigned to the contract to be 
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bid, with their complete qualification and experience data shall be provided.  

These key personnel must meet the required minimum years of experience set 

in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The  second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as determined by 

the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract 

Price Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 
evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 
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15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in the amount indicated in the BDS, which shall be not less than the 

percentage of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until September 16, 2021. Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring 

Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of 

the Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic 

copy of its Bid, which must be digitally signed. An electronic copy that cannot be 

opened or is corrupted shall be considered non-responsive and, thus, automatically 

disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical 

address or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the 

place specified in paragraph 9 of the IB. The Bidders’ representatives who are 

present shall sign a register evidencing their attendance. In case 

videoconferencing, webcasting or other similar technologies will be used, 

attendance of participants shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA 

No. 9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation 

of all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 
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shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 

indicated in the BDS shall be received by the same deadline and opened and 

evaluated simultaneously so as to determine the Bid or combination of Bids 

offering the lowest calculated cost to the Procuring Entity.  Bid Security as 

required by ITB Clause 16 shall be submitted for each contract (lot) 

separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for  

all the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 

shall form part of the Contract. Additional Contract documents are indicated in the 

BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be:  

Road 

7.1 

 

Subcontracting is not allowed. 

10.3 Valid PCAB License  

10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

 Key Personnel                 General Experience         Relevant Experience 

Project Manager, 3 years 3 years 

 Project Engineers 3 years 3 years 

 Materials Engineers  3 years 3 years 

 Foremen 3 years 3 years 

Mason/carpenter 3 years 3 years 

Part Time Practitioner 

First Aider 

Skilled Laborer 

Laborer 

10.5 The minimum major equipment requirements are the following: 

 

Equipment                   Capacity                Number of Units 

Water truck 1 

One bagger mixer 1 

 

12 alternative Bids shall not be accepted. 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of 

the following forms and amounts: 

a. The amount of not less than seven thousand four hundred sixty-nine 

pesos and 95/100 only (Php7,469.95) [ two percent (2%) of ABC], if 

bid security is in cash, cashier’s/manager’s check, bank 

draft/guarantee or irrevocable letter of credit; 

 

b. The amount of not less than eighteen thousand six hundred seventy-

four pesos and 87/100 only (Php18,674.87) [five percent (5%) of 

ABC] if bid security is in Surety Bond. 

19.2 N/A 

20 Within a non-extendible period of five (5) calendar days from receipt by the 

Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, 
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the Bidder shall submit its latest income and business tax returns filed and 

paid through the BIR Electronic Filing and Payment System (eFPS)  

21 

 

Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and S-

curve, manpower schedule, construction methods, equipment utilization 

schedule, construction safety and health program approved by the DOLE, 

PERT/CPM and other acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that 

can be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All  the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable 

in contract implementation.  Herein clauses shall serve as  the secondary source for 

the terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA 

No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all 

procurement activities, the advertisement, posting, or invitation of which were issued 

after the effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

4.1. The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession 

in accordance with the terms of this clause, the Procuring Entity’s 

Representative shall give the Contractor a Contract Time Extension and certify 

such sum as fair to cover the cost incurred, which sum shall be paid by 

Procuring Entity. 

 

4.2. If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The 

resulting adjustments in contract time to address such delay may be addressed 

through contract extension provided under Annex “E” of the 2016 revised IRR 

of RA No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel indicating their designation, in accordance with ITB Clause 10.3 and 

specified in the BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, 

partnership, corporation, or association supplying the Contractor with labor, 

materials and/or equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, 

and perpetually disqualify it from participating in any public bidding. All 

payables of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the 

Certificate of Final Acceptance by the Procuring Entity.  Specific duration of 

the warranty is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the 

implementation of the contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to corrupt, fraudulent, 

collusive, coercive, and obstructive  practices as stated in ITB Clause 4. 
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10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, 

arrangements, order, and timing for all the activities in the Works. The 

submissions of the Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the 

overdue Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor and to 

have them audited by auditors of the GOP or the Procuring Entity, as may be 

required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the 

SCC, subject to the requirements in  Annex “E” of the 2016 revised IRR of RA No. 

9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 

materials and equipment delivered on the site but not completely put in place shall not 

be included for payment. 

 

15. Operating and Maintenance Manuals 
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15.1. If required, the Contractor  will provide “as built” Drawings and/or operating 

and maintenance manuals  as specified in the SCC. 

 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount 

stated in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 
 



 

29 

 

Special Conditions of Contract 
 

GCC Clause  

2 The Intended Completion Date is sixty (60) calendar days which will 

commence within three calendar days from receipt of the Notice to 

Proceed. 

 

4.1 three days from the receipt of the Notice to proceed 

6 The site investigation reports are: Affidavit of Site Inspection 

7.2  

 [In case of semi-permanent structures, such as buildings of types 1, 2, 

and 3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, 

and other similar semi-permanent structures:] Five (5) years. 

10 No dayworks are applicable to the contract. 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative for approval within ten (10) days of delivery of 

the Notice of award. 

11.2 The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work every week, the Procuring Entity 

may withhold the amount of  Five thousand pesos only if the contractor 

failed to Submit the updated program. 

13 The amount of the advance payment is 15% of the total contract price. 

14 The Contractor may submit a request for payment for Work 

accomplished.  Such requests for payment shall be verified and certified 

by the Procuring Entity’s Representative/Project Engineer. 

15.1 The date by which operating and maintenance manuals are required is 

NOT LATER THAN 2 WEEKS AFTER THE COMPLETION OF THE 

PROJECT 

The date by which “as built” drawings are required is NOT LATER 

THAN 2 WEEKS AFTER THE COMPLETION OF THE PROJECT 

15.2 The Procuring Entity may withhold the amount of PHP 37,349.74 of the 

remaining balance of the Contractor failed to submit or produce  “as 

built” drawings. 
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Section VI. Specifications 
 

 

 

 
 

 

 

 

 

 

 

 

 

PROJECT: SLOPE PROTECTION AND ROAD IMPROVEMENTS 

LOCATION: SITIO CASILE BARANGAY-4, QUINALE, PAETE, LAGUNA.

REQ

Mobilization/ Demobilization Net Area 55.20        m3

Temporary Facilities 1               Total Length 31.00        meters

Safety and Health 1               

Project Signages 1               GROUTED RIPRAP

 Grouted Riprap (Class B) 1               = 15.00 m3

Concrete Works = 7.20 m3

= 15.00 m3

= 18.00 m3

55.20  m3

TOTAL NO. OF DAYS 60.00        Days

TOTAL

SPL-1 Mobilization/ Demobilization LOT                          1.00                               -   -                                 

SPL-2 Temporary Facilities LOT                          1.00                               -   -                                 

SPL-3 Safety and Health LOT                          1.00                               -   -                                 

SPL-4 Project Signages LOT                          1.00                               -   -                                 

505 (6)  Grouted Riprap (Class B) CU.M                        55.20                               -   -                                 

VI. Concrete Works Is.                          1.00                               -   -                                 

TOTAL

DESCRIPTION UNIT QUANTITY
DIRECT COST

0.60 X 5.00 X 5.0O m

0.60 X 4.00 X 6.00 m / 2

0.60 X 5.00 X 5.00 m

0.60 X 4.00 X 15.00 m / 2

PROJECT DESCRIPTIONDESCRIPTION OF WORKS TO BE DONE % OF TOTAL
DESCRIPTION

-                           -                                   

DIRECT + INDIRECT 

UNIT COST
TOTAL COST

-                           -                                   

-                           -                                   

-                           -                                   

-                                   

-                           -                                   

ITEM NO.
UNIT COST

-                           -                                   

Water Truck

One Bagger Mixer

EQUIPMENT
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PROJECT:

LOCATION

Item No./Description : SPL-1 Mobilization/ Demobilization

Unit Measurement : unit

Output per hour : 1.00          

Designation No. of Person No. of Days  Rate Amount

A. Mobilization/ Demobilization ls

Sub-Total for A -                 

Name and Capacity No.of Units No. of Hours Hourly Rate Amount

B.

Sub-Total for B -                 

C. Total (A+B) -                 

D. Output 1 unit

Name and Specification Unit Quantity Unit Cost Amount

E

Sub-Total for E -                 

F. Direct  Cost (C+E) -                 

G Direct Unit Cost (F/D) -                 

H. Overhead, Contingencies & Miscellaneous (OCM) 15% of G

I. Contractor's Profit (CP) 10% of G

J. Value Added Tax (VAT) 5% of (G + H + I) -                 

K. Total Unit Cost (G + H + I + J) -                 

BILL OF MATERIALS

SLOPE PROTECTION AND ROAD IMPROVEMENTS 

SITIO CASILE BARANGAY-4, QUINALE, PAETE, LAGUNA.
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PROJECT:

LOCATION

Item No./Description : SPL-2 Temporary Facilities

Unit Measurement : unit

Output per hour : 1.00          

Designation No. of Person No. of Hours Hourly Rate Amount

A. Labor

a.  Construction Foreman 1 16

b.  Skilled Laborer 2 16

c.  Laborer 4 16

Sub-Total for A -                 

Name and Capacity No.of Units No. of Hours Hourly Rate Amount

B. Equipment

Sub-Total for B -                 

C. Total (A+B) -                 

D. Output = 1.00    unit

Name and Specification Unit Quantity Unit Cost Amount

E Materials

a. 1/4" x 4' x 8' Plywood pcs 15

b.  Form Lumber (coco) bdft 180

c.  10' corr G.I. Sheet pcs 12

d.  C.W. Nails ( asstd) kgs 4.5

Sub-Total for E -                 

F. Direct  Cost (C+E) -                 

G Direct Unit Cost (F/D) -                 

H. Overhead, Contingencies & Miscellaneous (OCM) 15% of G

I. Contractor's Profit (CP) 10% of G -                 

J. Value Added Tax (VAT) 5% of (G + H + I) -                 

K. Total Unit Cost (G + H + I + J) -                 

BILL OF MATERIALS

SLOPE PROTECTION AND ROAD IMPROVEMENTS 

SITIO CASILE BARANGAY-4, QUINALE, PAETE, LAGUNA.
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PROJECT:

LOCATION

Item No./Description : SPL-3 Safety and Health

Unit Measurement : 1 lot

Designation No. of Person No. of Hours Hourly Rate Amount

A. Labor

a.  Part Time Practitioner 1 320.00           

b.  First Aider 1 320.00           

Sub-Total for A -                       

Name and Capacity No.of Units No. of Hours Hourly Rate Amount

B. Equipment

Sub-Total for B -                       

C. Total (A+B) -                       

D Output 

Name and Specification Unit Quantity Unit Cost Amount

E Materials

Safety Shoes mandays 2240

Safety Helmet mandays 2240

Safety Gloves mandays 2240

Sub-Total for F -                       

F. Direct  Cost (C+D) -                       

G Direct Unit Cost (F/D) -                       

H. Overhead, Contingencies & Miscellaneous (OCM) 15% of G

I. Contractor's Profit (CP) 10% of G -                       

J. Value Added Tax (VAT) 5% of (G + H + I) -                       

K. Total Unit Cost (G + H + I + J) -                       

BILL OF MATERIALS

SLOPE PROTECTION AND ROAD IMPROVEMENTS 

SITIO CASILE BARANGAY-4, QUINALE, PAETE, LAGUNA.
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PROJECT:

LOCATION

Item No./Description : SPL-4 Project Signages

Unit Measurement : 1 lot

Designation No. of Person No. of Days  Rate Amount

A. Labor

Sub-Total for A -                 

Name and Capacity No.of Units No. of Hours Hourly Rate Amount

B. Equipment

Sub-Total for B -                 

C. Total (A+B) -                 

D Output 

Name and Specification Unit Quantity Unit Cost Amount

E Materials

Signages lot 1

Sub-Total for F -                 

F. Direct  Cost (C+D) -                 

G Direct Unit Cost (F/D) -                 

H. Overhead, Contingencies & Miscellaneous (OCM) 15% of G

I. Contractor's Profit (CP) 10% of G -                 

J. Value Added Tax (VAT) 5% of (G + H + I) -                 

K. Total Unit Cost (G + H + I + J) -                 

BILL OF MATERIALS

SLOPE PROTECTION AND ROAD IMPROVEMENTS 

SITIO CASILE BARANGAY-4, QUINALE, PAETE, LAGUNA.
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PROJECT:

LOCATION

Item No./Description : 505 (6) Grouted Riprap (Class B)

Unit Measurement : 55.20        cu.m.

Output per hour : 1.00     

Designation No. of Person No. of Hours Hourly Rate Amount

A. Labor

a.  Construction Foreman 1 56.00             

b.  Skilled Laborer 4 56.00             

c.  Laborer 12 56.00             

Sub-Total for A -                     

Name and Capacity No.of Units No. of Hours Hourly Rate Amount

B. Equipment

a. One Bagger Mixer 1 1.00               

b. Water Truck (1000 gal.) 1 0.05               

Minor Tools (5% of Labor)

Sub-Total for B -                     

C. Total (A+B) -                     

D. Output = 55.20       m²

Name and Specification Unit Quantity Unit Cost Amount

E Materials

a). Cement Bags 2.50               

b). Sand cu.m 0.21               

c). Gravel cu.m 0.015             

d. Weep Holes (PVC) lm. 0.30               

e. Filter Cloth sq.m. 0.015             

f. Boulders (30 - 70 kg.) cu.m 1.05               

Sub-Total for E -                     

F. Direct  Cost (C+E) -                     

G Direct Unit Cost (F/D) -                     

H. Overhead, Contingencies & Miscellaneous (OCM) 15% of G -                     

I. Contractor's Profit (CP) 10% of G -                     

J. Value Added Tax (VAT) 5% of (G + H + I) -                     

K. Total Unit Cost (G + H + I + J) -                     

BILL OF MATERIALS

SLOPE PROTECTION AND ROAD IMPROVEMENTS 

SITIO CASILE BARANGAY-4, QUINALE, PAETE, LAGUNA.
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CONCRETE WORKS

No. of Person No. of Day's Daily Rate Amount

Labor

Construction Foreman 1 2

Masson / Carpenter 2 2

Laborer 10 2

Sub-Total for A -                              

No. of Units No. of Day's Daily Rate Amount 

Equipment

-                              

-                              

Sub - Total for B -                              

Total (A+B) -                              

Unit Quantity Unit Cost Amount

Materials

Cement pcs. 36

Sand Kg. 6

Gravel Kg. 12

-                              

Sub-Total for D -                              

Direct Unit Cost (C+D) -                      
Overhead, Contingencies & Miscellaneous (OCM) -                              

Contractor's Profit (CP) -                              

Value Added Tax (VAT) -                              

Total Unit Cost -                      

5% of (E + F + G)

(E + F + G + H )

Designation

Name and Capacity

Name and Specification

5% of E

8% of E
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Section VII. Drawings 
 

[Insert here a list of Drawings.  The actual Drawings, including site plans, should be 

attached to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 
 

 

Signature Box 

 

A signature box shall be added at the bottom of each page of the Bill of Quantities where the 

authorized representative of the Bidder shall affix his signature.  Failure of the authorized 

representative to sign each and every page of the Bill of Quantities shall be a cause for 

rejection of his bid. 
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PROJECT: SLOPE PROTECTION AND ROAD IMPROVEMENTS 

LOCATION: SITIO CASILE BARANGAY-4, QUINALE, PAETE, LAGUNA.

REQ

Mobilization/ Demobilization Net Area 55.20        m3

Temporary Facilities 1               Total Length 31.00        meters

Safety and Health 1               

Project Signages 1               GROUTED RIPRAP

 Grouted Riprap (Class B) 1               = 15.00 m3

Concrete Works = 7.20 m3

= 15.00 m3

= 18.00 m3

55.20  m3

TOTAL NO. OF DAYS 60.00        Days

TOTAL

SPL-1 Mobilization/ Demobilization LOT                          1.00                               -   -                                 

SPL-2 Temporary Facilities LOT                          1.00                               -   -                                 

SPL-3 Safety and Health LOT                          1.00                               -   -                                 

SPL-4 Project Signages LOT                          1.00                               -   -                                 

505 (6)  Grouted Riprap (Class B) CU.M                        55.20                               -   -                                 

VI. Concrete Works Is.                          1.00                               -   -                                 

TOTAL

DESCRIPTION UNIT QUANTITY
DIRECT COST

0.60 X 5.00 X 5.0O m

0.60 X 4.00 X 6.00 m / 2

0.60 X 5.00 X 5.00 m

0.60 X 4.00 X 15.00 m / 2

PROJECT DESCRIPTIONDESCRIPTION OF WORKS TO BE DONE % OF TOTAL
DESCRIPTION

-                           -                                   

DIRECT + INDIRECT 

UNIT COST
TOTAL COST

-                           -                                   

-                           -                                   

-                           -                                   

-                                   

-                           -                                   

ITEM NO.
UNIT COST

-                           -                                   

Water Truck

One Bagger Mixer

EQUIPMENT
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PROJECT:

LOCATION

Item No./Description : SPL-1 Mobilization/ Demobilization

Unit Measurement : unit

Output per hour : 1.00          

Designation No. of Person No. of Days  Rate Amount

A. Mobilization/ Demobilization ls

Sub-Total for A -                 

Name and Capacity No.of Units No. of Hours Hourly Rate Amount

B.

Sub-Total for B -                 

C. Total (A+B) -                 

D. Output 1 unit

Name and Specification Unit Quantity Unit Cost Amount

E

Sub-Total for E -                 

F. Direct  Cost (C+E) -                 

G Direct Unit Cost (F/D) -                 

H. Overhead, Contingencies & Miscellaneous (OCM) 15% of G

I. Contractor's Profit (CP) 10% of G

J. Value Added Tax (VAT) 5% of (G + H + I) -                 

K. Total Unit Cost (G + H + I + J) -                 

BILL OF MATERIALS

SLOPE PROTECTION AND ROAD IMPROVEMENTS 

SITIO CASILE BARANGAY-4, QUINALE, PAETE, LAGUNA.
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PROJECT:

LOCATION

Item No./Description : SPL-2 Temporary Facilities

Unit Measurement : unit

Output per hour : 1.00          

Designation No. of Person No. of Hours Hourly Rate Amount

A. Labor

a.  Construction Foreman 1 16

b.  Skilled Laborer 2 16

c.  Laborer 4 16

Sub-Total for A -                 

Name and Capacity No.of Units No. of Hours Hourly Rate Amount

B. Equipment

Sub-Total for B -                 

C. Total (A+B) -                 

D. Output = 1.00    unit

Name and Specification Unit Quantity Unit Cost Amount

E Materials

a. 1/4" x 4' x 8' Plywood pcs 15

b.  Form Lumber (coco) bdft 180

c.  10' corr G.I. Sheet pcs 12

d.  C.W. Nails ( asstd) kgs 4.5

Sub-Total for E -                 

F. Direct  Cost (C+E) -                 

G Direct Unit Cost (F/D) -                 

H. Overhead, Contingencies & Miscellaneous (OCM) 15% of G

I. Contractor's Profit (CP) 10% of G -                 

J. Value Added Tax (VAT) 5% of (G + H + I) -                 

K. Total Unit Cost (G + H + I + J) -                 

BILL OF MATERIALS

SLOPE PROTECTION AND ROAD IMPROVEMENTS 

SITIO CASILE BARANGAY-4, QUINALE, PAETE, LAGUNA.
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PROJECT:

LOCATION

Item No./Description : SPL-3 Safety and Health

Unit Measurement : 1 lot

Designation No. of Person No. of Hours Hourly Rate Amount

A. Labor

a.  Part Time Practitioner 1 320.00           

b.  First Aider 1 320.00           

Sub-Total for A -                       

Name and Capacity No.of Units No. of Hours Hourly Rate Amount

B. Equipment

Sub-Total for B -                       

C. Total (A+B) -                       

D Output 

Name and Specification Unit Quantity Unit Cost Amount

E Materials

Safety Shoes mandays 2240

Safety Helmet mandays 2240

Safety Gloves mandays 2240

Sub-Total for F -                       

F. Direct  Cost (C+D) -                       

G Direct Unit Cost (F/D) -                       

H. Overhead, Contingencies & Miscellaneous (OCM) 15% of G

I. Contractor's Profit (CP) 10% of G -                       

J. Value Added Tax (VAT) 5% of (G + H + I) -                       

K. Total Unit Cost (G + H + I + J) -                       

BILL OF MATERIALS

SLOPE PROTECTION AND ROAD IMPROVEMENTS 

SITIO CASILE BARANGAY-4, QUINALE, PAETE, LAGUNA.
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PROJECT:

LOCATION

Item No./Description : SPL-4 Project Signages

Unit Measurement : 1 lot

Designation No. of Person No. of Days  Rate Amount

A. Labor

Sub-Total for A -                 

Name and Capacity No.of Units No. of Hours Hourly Rate Amount

B. Equipment

Sub-Total for B -                 

C. Total (A+B) -                 

D Output 

Name and Specification Unit Quantity Unit Cost Amount

E Materials

Signages lot 1

Sub-Total for F -                 

F. Direct  Cost (C+D) -                 

G Direct Unit Cost (F/D) -                 

H. Overhead, Contingencies & Miscellaneous (OCM) 15% of G

I. Contractor's Profit (CP) 10% of G -                 

J. Value Added Tax (VAT) 5% of (G + H + I) -                 

K. Total Unit Cost (G + H + I + J) -                 

BILL OF MATERIALS

SLOPE PROTECTION AND ROAD IMPROVEMENTS 

SITIO CASILE BARANGAY-4, QUINALE, PAETE, LAGUNA.
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PROJECT:

LOCATION

Item No./Description : 505 (6) Grouted Riprap (Class B)

Unit Measurement : 55.20        cu.m.

Output per hour : 1.00     

Designation No. of Person No. of Hours Hourly Rate Amount

A. Labor

a.  Construction Foreman 1 56.00             

b.  Skilled Laborer 4 56.00             

c.  Laborer 12 56.00             

Sub-Total for A -                     

Name and Capacity No.of Units No. of Hours Hourly Rate Amount

B. Equipment

a. One Bagger Mixer 1 1.00               

b. Water Truck (1000 gal.) 1 0.05               

Minor Tools (5% of Labor)

Sub-Total for B -                     

C. Total (A+B) -                     

D. Output = 55.20       m²

Name and Specification Unit Quantity Unit Cost Amount

E Materials

a). Cement Bags 2.50               

b). Sand cu.m 0.21               

c). Gravel cu.m 0.015             

d. Weep Holes (PVC) lm. 0.30               

e. Filter Cloth sq.m. 0.015             

f. Boulders (30 - 70 kg.) cu.m 1.05               

Sub-Total for E -                     

F. Direct  Cost (C+E) -                     

G Direct Unit Cost (F/D) -                     

H. Overhead, Contingencies & Miscellaneous (OCM) 15% of G -                     

I. Contractor's Profit (CP) 10% of G -                     

J. Value Added Tax (VAT) 5% of (G + H + I) -                     

K. Total Unit Cost (G + H + I + J) -                     

BILL OF MATERIALS

SLOPE PROTECTION AND ROAD IMPROVEMENTS 

SITIO CASILE BARANGAY-4, QUINALE, PAETE, LAGUNA.
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CONCRETE WORKS

No. of Person No. of Day's Daily Rate Amount

Labor

Construction Foreman 1 2

Masson / Carpenter 2 2

Laborer 10 2

Sub-Total for A -                              

No. of Units No. of Day's Daily Rate Amount 

Equipment

-                              

-                              

Sub - Total for B -                              

Total (A+B) -                              

Unit Quantity Unit Cost Amount

Materials

Cement pcs. 36

Sand Kg. 6

Gravel Kg. 12

-                              

Sub-Total for D -                              

Direct Unit Cost (C+D) -                      
Overhead, Contingencies & Miscellaneous (OCM) -                              

Contractor's Profit (CP) -                              

Value Added Tax (VAT) -                              

Total Unit Cost -                      

5% of (E + F + G)

(E + F + G + H )

Designation

Name and Capacity

Name and Specification

5% of E

8% of E
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Section IX. Checklist of Technical and Financial 

Documents 
 
 

Notes on the Checklist of Technical and Financial Documents 
 

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but 

shall be subject to the following:  

 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a 

State of Calamity or other similar issuances that shall allow the use of alternate 

documents in lieu of the mandated requirements; or 

 

b. any subsequent GPPB issuances adjusting the documentary requirements after the 

effectivity of the adoption of the PBDs.   

 

The BAC shall be checking the submitted documents of each Bidder against this checklist 

to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant 

to Section 30 of the 2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

or 

⬜ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI)  for sole proprietorship, or 

Cooperative Development Authority (CDA) for cooperatives or its 

equivalent document; 

and 

⬜ (c) Mayor’s or Business permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located, or the 

equivalent document for Exclusive Economic Zones or Areas; 

and 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 

the Bureau of Internal Revenue (BIR). 

 

Technical Documents 

⬜ (f) Statement of the prospective bidder of all its ongoing government and 

private contracts, including contracts awarded but not yet started, if any, 

whether similar or not similar in nature and complexity to the contract to be 

bid; and  

⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; 

and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  

or  

Special PCAB License in case of Joint Ventures;  

and registration for the type and cost of the contract to be bid; and 

⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership 

or certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 
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and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of 

Attorney of all members of the joint venture giving full power and authority 

to its officer to sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

⬜ (l) The prospective bidder’s audited financial statements, showing, among 

others, the prospective bidder’s total and current assets and liabilities, 

stamped “received” by the BIR or its duly accredited and authorized 

institutions, for the preceding calendar year which should not be earlier than 

two (2) years from the date of bid submission; and 

⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; 

or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the 

instance that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (r) Cash Flow by Quarter. 
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